

Citilink Underground Storage Tank Removal (UST) and Aboveground Storage Tank (AST) Installation RFP Answers to Questions and Clarifications

1. Citilink received feedback for a second site visit/walkthrough opportunity. Citilink publicly posted and created notifications for this opportunity making it open to all interested parties, and included relevant questions asked in this document (please see the design question and design/build answer).
2. A layout of the current USTs was requested. Citilink posted an image of the layout and available design of the existing USTs on their website which is currently available.
3. Information on the RFP timeline was requested and is provided on the website and the RFP. Updated dates can be found on Citilink's website and RFP Addenda.
4. Engineering designs were discussed and requested during the second site visit/walkthrough (and by request) the second site visit/walkthrough was on 3/19/2026. Citilink has and is currently specifying that this is a design/build project, and this can be found in the addenda to the RFP posted on Citilink's website and within the RFP itself.
 - As part of being a design/build project Citilink is specifying that the selection process will be compliant with the Brooks Act, and that any pricing information **MUST** be sent in a separate document that **will not be opened or reviewed** unless the firm is selected. The firms will be evaluated and selected **solely based on their qualifications** in compliance with the Brooks Act.